3-01

Advertisement Date(s): October 14 & October 21, 2022

Mandatory Job Walk: October 26, 2022

Advertised as: **B - General Building Contractor** 

Basis of Award: Base Bid Proposal

No. Of Addenda: 02

Time Period for Completion of Work: **120 Calendar Days** Contractor Caused Compensable Delay: **\$1,500 Per Day** 

Project: TENNIS COURTS REPLACEMENT, SHADES, AND NEW LIGHTING

NAME OF BIDDER BASE BID AMOUNT ALTERNATE BID

1.

NAME OF BIDDER BASE BID AMOUNT ALTERNATE BID

Lowest Bidder

## **SUBCONTRACTOR(S)**:

Premier Electrical Solutions, Inc.
Original Sid Blackman Plumbing, Inc.

Sun Landscape, Inc. Quality Rebar, Inc.

Jim Nelson Construction, Inc.

Court Concepts, Inc. Simmons and Wood, Inc.

## TYPE(S) OF WORK

Electrical
Plumbing
Landscape
Rebar

Demo/Site Prep

Court Surfacing/Striping

NAME OF BIDDER BASE BID AMOUNT ALTERNATE BID

3.

## SUBCONTRACTOR(S): TYPE(S) OF WORK

Pyramid Construction and Aggregates, Inc.

Sun Landscape, Inc. All Valley Fence

Westcon Construction Services, Inc.

Beynon Sports Surfaces, Inc.

Original Sid Blackman Plumbing, Inc.

Five Star Electric, Inc.

Ortco, Inc.

Imperial Painters, Inc.

Earthwork

Landscape Fencing

Site Concrete Court Surfacing

Plumbing Electrical

Shade Structure Installation

Painting